

Date: 10/16/2025

**Project Number:** 78-3038-24

Project Name: Glandorf Park Board Association Inc. - Deters Park Dugouts

Intent:

This Addendum provides modifications and clarifications To the Bid Documents dated **October 8, 2025,** Bidder shall ascertain prior to submitting its Bid Form that it has received all Addenda issued and shall acknowledge receipt of each Addendum on the Bid Form.

In the event of a conflict between the terms and provisions of this Addendum and the terms and provisions of the Bidding Documents, the terms and provisions of this Addendum shall control. In all other respects, the Bidding Documents shall remain unchanged and in full force and effect.

Item Genera	Additional Document	Cons. Doc. Reference	Description
1	PRE-BID MEETING MINUTES & SIGN-IN SHEET		ADDED: See attached documents.
2		CLARIFICATION	<b>CLARIFICATION:</b> All staging and construction traffic shall enter and exit off Anthony Avenue / Road 11 on the East side of the property.
3		CLARIFICATION	<b>CLARIFICATION:</b> Existing building has restrooms available for contractor's use during construction. Contractors are required to keep facility clean.
4		CLARIFICATION	<b>CLARIFICATION:</b> The Owner has reserved matching brick and mortar (same as the existing building) which is available at K&L in Kalida (Phone: 419-532-3585).
5		CLARIFICATION	<b>CLARIFICATION:</b> Glandorf Lumber supplied the shingles for the existing building. The dugout shingles to match as noted on the drawings.
6		CLARIFICATION	<b>CLARIFICATION:</b> Spoils can be added to the mound on the South side of the concession stand.
7		CLARIFICATION	<b>CLARIFICATION:</b> Any field drainage tile disrupted during construction shall be replaced, in kind, by the General Contractor.
8		CLARIFICATION	<b>CLARIFICATION:</b> Must use masonry block for the dugout foundation walls.

<b>Specifi</b>	cations:		
9		CLARIFICATION	<b>CLARIFICATION:</b> The backstop netting system; poles shall have painted finish.
10		CLARIFICATION	CLARIFICATION: Gutter color shall match adjacent building.
11		CLARIFICATION	<b>CLARIFICATION:</b> See Concrete Design Matrix on Sheet S901 for concrete PSI (KSI).
12		CLARIFICATION	CLARIFICATION: The dugout floors shall be a trowel finish.
Archite	ectural:		
13	REVISED DRAWING SHEETS A101 & A301		CLARIFICATION: Roof underlayment shall be synthetic.
14	REVISED DRAWING SHEETS A101 & A301		<b>CLARIFICATION:</b> All trench drains are being removed. Plumbing scope is being eliminated with only storm drainage.
15	REVISED DRAWING SHEETS S101, A101 & A301		REISSUE SHEETS: The dugouts finished floor elevation to be raised to 100'-0" in lieu of 99'-6". Omit the trench drain. Bring floor up with wall and netting.
16	REVISED DRAWING SHEET C101		REISSUE SHEET C101: Revised location of downspouts tie-in locations.
End of	Addendum 01		



# **Pre-Bid Meeting Minutes**

**Project:** Deters Park Dugouts

**Date:** Wednesday, October 15, 2025

**Time:** 2:00 p.m.

Place: Deters Park, 450 Tile Company Street, Ottawa, Ohio 45875

## Introduction:

• See attached Sign-In Sheet

Architect's Project No.: 78-3038-24

**Bid Date:** Wednesday, October 22, 2025, at 2:00 p.m. received by Sandy Knueven at Technicon Design Group, Inc. 202 West Main Street, Suite 301, Ottawa, Ohio 45875.

Questions (RFI): E-mail all RFI's and questions to sandy@technicondesigngroup.com

### Bid Form as Published:

- Submit to Technicon Design Group, Inc. Attn: Sandy Knueven at TDG's office.
- Acknowledge Addendum(s).
- Bid Form signed and completed.
- Bid Guaranty and Contract Bond.

# **Review Project Scope:**

- Scope of Work: Installation of masonry little league baseball dugouts with storage area.
  There will be (2) dugouts placed at each field for a total of (4) dugouts. Each field will have a
  tie-back back stop netting system that will be installed in between first and third base
  dugouts. The installation of the baseball fields (2) and fencing is not in this
  contract/submission.
- Construction work shall start on date established in the Notice to Proceed. All work shall be substantially complete before Friday, May 22, 2026.
- Last addendum will be issued no later than 96 Hrs. (4 working days) prior to bid due date –
  Thursday, October 16, 2025 by 2:00 pm. <u>All addenda will be distributed through our website</u>
  www.techicondesigngroup.com/plan-room.

Plans (for all trades) have been submitted by the Architect to Ohio Department of Commerce for review and we have received partial approval.

Special Inspections: None.



# Sign In Sheet

Glandorf Park Board Association Inc. - Deters Park Dugouts

Pre-Bid Meeting

Wednesday, October 15, 2025 @ 2:00 pm

Signature		Sandy Brussen	Physical	AM	The the	- Chip	May .					
Phone	419-523-5323	419-523-5323	416-348-8980		260-415-785F	260-415-3717	751.8-525-61h ~00					
Email	jeff@technicondesigngroup.com	sandy@technicondesinggroup.com	chuckdaniels888@gmail.com	joile Pweigandconstruction.com	torown of we good construction con	crichard powerigad order in con	M. Bas @ MUNTA CONSTURIA CON 419-585-8486					
Company	TDG	TDG	Glandorf Park Board Association Inc.	Heigand Construction	Weigand Canstaction	Wayned Carshether.	ALVADA CONSTRUCTION					
Name	Jeff Mangas	Sandy Knueven	Chuck Daniels	Jacob Dible	Tyler Brown	Cody Michael	MILE BOND					

Signature	the	Markant	Sep.	Cooly Buller		81, 44								
Phone	419-79-0658	419-796-0366	419-532-2058	419-350-4150	4 HA4943993	418 2043331								
Email	goding Exampting gmit	, , ,	Vali Cale wood of Constanting 4 19-537-20 58	Chaker 2 Audel Ven Hallo. com 419-350 AH50	Soul Bdonak excavating . MR 4943993	Stech 778e bright.net								
Company	Gerding Exacerting LLC	VILLAGE OF LLANDORT		The Delventhal Co.	ny so Bxv	Glondurt Park Board								
Name	Chris Gerding	MAN	CHIL SHEDENER		Sai Gade	Shane Stechschulk								







